सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA58837387625359S
Certificate Issued Date	:	12-Jun-2020 04:32 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ DASARAHALLI1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08234555077499455
Purchased by	:	EXECUTIVE ENGINEER BBMP DASARAHALLI DIVISION
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP DASARAHALLI DIVISION
Second Party	:	GIVIND G
Stamp Duty Paid By	:	EXECUTIVE ENGINEER BBMP DASARAHALLI DIVISION
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

MADHUGIRI CREDIT CO-OP SOCIETY LTD. BANGALORE 560 057 DASARAHALLI

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 47 /2020-21, Dtd : 24/06/2020

1.This Agreement, entered this day 16th of June 2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called **Sri.Govind G # 150,1st Main Sheshadripuram, Opp CTO Office Bangalore-20** (Here in called Contractor) of Other part G.G

16/06/20

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Construction of RO Plant in ward no.12 Shettyhalli Division

Est Cost: 15.00 Lakhs Indent No: 34759

Job Code: 012-19-000015 P-Code-3445

Administrative Approval: EE/DD/AS/146/2019-20, Dated : 29.01.2019

Technical Sanction: EE/DD/TS/45/2019-20 Dated : 29.01.2019..

Tender Notification No & Date: BBMP/EE/DD/Ten-04/2019-20 Dt:27.05.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract Rs. of Rs. 13,67,807 /-Rupees (Thirteen Lakhs Sixty Seven Thousand Eight Hundred Seven only) (Which is-33.42 % Below to SR-2018-19 Inclusive of All taxes) . Rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	37500.00			E-procurement
Difference in cost to amount put to tender	34599.00	53690	11.06.2020	Bank of India Sheshadripuram Branch
FSD / BG (5% of tender approved cost)	68390.00	53691	11.06.2020	Bank of India Sheshadripuram Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR G. G

WITNESSES:

B M Shiv

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,
16/06/20

1. Vani Govind